675

Terms of sale.

1. Each purchaser shall, immediately after a lot has been knocked down to him, pay as an earnest money a sum of Rs. 5 (five) as an admission on his part of having bought such lot and of having accepted the terms of sale as herein specified.

2. The purchaser of each lot is required to pay one-fourth of the sale amount into the Taluk Treasury at the place or if there is no such treasury at the place to pay the same into the nearest Taluk Treasury before the close of the 3rd or 5th day from the date of sale, failing which the lot will be resold at the risk of the purchaser, who shall be required to make good any loss on resale, but shall not participate in any profit thereof. The amount due by such defaulter shall be recovered from him as a revenue demand.

3. The balance of the purchase money shall be paid within thirty days from date of sale, failing which the earnest and one-fourth deposits already paid will be forfeited to Government and the timber not paid for shall be resold.

4. No timber shall be removed by any purchaser until it has been paid for in full and until a license to remove is obtained for it.

5. If timber is left in the woodyard unremoved for more than ninety days from the date of sale, such timber will remain at the risk of the purchaser and further the purchaser will be required to pay woodyard rent at Rs. 6-4-0 per cent per annum on the purchase money from the date of sale.

N. B.—The timber of the defaulters who have not paid the value of timbers purchased by them at the previous sales, and who fail to pay the amount before *the date of sale will also be resold* and the deficit amount will be recovered from the defaulters as a *Revenue Demand*. Further such defaulters will not be permitted to bid for any timber.

M. MACHAIYA,
District Forest Officer.

MEDICAL DEPARTMENT.

DISTRICT HOSPITAL, CHIKMAGALUR.

Dated 7th February 1919.

The notice dated 2nd January 1919, calling for sealed tenders for the supply of diet and other articles for the use of the above hospital, for six months from 1st March 1919, having been published only in the *Mysore Gazette* of the 30th January 1919, could not have reached the public of Chikmagalur before the 31st January 1919, the date fixed for receiving the tenders. To allow wide publicity being given to the notice, the last date for receiving the tenders is hereby changed to Monday the 17th February 1919, the hour remaining the same, *viz*, 10 A.M.

The other particulars remain the same as set forth in the notice that has been published on page 91 of Part IV of the *Mysore Gazette*, to which attention is hereby invited.

W. SRINIVASIENGAR,
District Medical Officer.

ENGINEERING DEPARTMENT.

WATER-SUPPLY DIVISION.

Notification dated 4th February 1919.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Water-Supply Division, up to the 3rd March 1919, for the supply of 1,300 gunny bags each measuring $3\frac{1}{2}' \times 2'$ capable of holding 100 seers of grain each. An approximate estimate of quantities is given below. These quantities are not guaranteed. The supply should be completed within eight days from the date of orders placed.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the item specified will be executed. The rate shall include cost of delivery at the Office of the Superintendent, Vani Vilas Water Works, Mysore, and not ex-godown.

Description of work	Unit of work	Rate per unit
1,300 gunny bags each measuring $3\frac{1}{2}' \times 2'$ and capable of holding 100 seers of grain each.		

4. Each tender must be accompanied by a deposit of rupees fifty in cash or Government Promissory Notes as earnest money and be superscribed "Tender for the supply of gunny bags for Vani Vilas Water Works, Mysore," in default of which, tenders will be rejected.

676

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

9. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

S. SRINIVASA AIYAR,
Executive Engineer.

KOLAR DIVISION.

Dated *January* 1919.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 12 noon, of the 3rd March 1919, for constructing a new Lock-up at Bagepalli. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of 1919.

2. The plans detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a new Lock-up at Bagepalli," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Approximate estimate of quantities for constructing a new Lock-up at Bagepalli.

No.	Items of work	Per	Quantity
1	Earthwork excavating foundation and filling in basements	C. yd.	73
2	Concrete chunam	C. ft.	653
3	Stone in chunam foundation	"	1,955
4	Burnt brick clay superstructure	"	2,369
5	Do in mortar	"	874
6	Do in archwork	"	46
7	Burnt stone slabs, dressed	S. ft.	337
8	Teakwood Lock-up doors as per design attached	"	171
9	Honnewood work wrought and put up	C. ft.	5,820
10	Teakwood panelled door with lock, etc., complete	S. ft.	24
11	Do windows battened and glazed shutters with iron bars, etc., complete	"	54
12	Do ventilators with iron bars expanded metal including iron clamps, etc., complete.	"	50
13	Roofing with pukka-terrace over side rooms	Sq.	6·37
14	Roofing with 1st class Mangalore tiles, teak reepers and complete	R. ft.	5·26
15	Ridge tiles set in mortar and pointed	"	39
16	Cornice all round centre	"	235
17	Brick in chunam parapet including with base pedestals and complete	Sq.	196
18	Chunam plastering	"	47·60
19	White and colourwashing	"	47·60
20	Pointing with chunam	S. ft.	2·62
21	Teakwood gate ornamental with iron work including painting, fixing and complete.	Sq.	24
22	Flooring with Cuddappa slabs over 3" concrete cement pointing	R. ft.	6·78
23	Chunam borders over gable ends	No.	24
24	Finials at gable ends	Lump sum	2
25	Rain-water pipes	No.	2
26	Iron bar 1" dia. 4 feet long including fixing, etc.	Sq.	5·43
27	Painting	Lump sum	
28	Wood oiling and tarring to wood work	"	"
29	Clearing site and levelling ground		
30	Date stone		

V. V. KARVE,
Executive Engineer.